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X

(Signature of person authorized to sign) (Signature of Contracting Officer)

9/18/2006

Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 16B. District of Columbia 16C. Date Signed

BID FORMS AND PROPOSALS
Delete the schedule of Items pages 1-18 and replace with revised schedule of Items (Pay Item Schedule) pages 1R-18R.
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

See attached Addendum/Amendment which addresses the questions raised at the pre-bid meeting and those that have been received by the 
Contracting Officer.

SPECIFICATIONS
See attached.

BID OPENING DATE
The Bid Opening date has been extended to Tuesday, October 3, 2006. The time and location remains unchanged.

PRE-BID CONFERENCE RESPONSES

Please delete General Wage Decision DC 030001, Modification 39 dated 08/04/2006 and replace with the attached.

WAGE RATES
Addendum No. 3  is necessary to incorporate the updated General Wage Decision DC030001, Modification No. 43 dated 09/08/2006.  

1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

E. IMPORTANT: Contractor is not, is required to sign this document and return

D. Other (Specify type of modification and authority)

C. This supplemental agreement is entered into pursuant to authority of:

The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority) 

PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS

Facility
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

10A. Modification of Contract/Order No.
3
10B. Dated (See Item 13)

Code

POKA-2005-B-0029-LS
9B. Dated (See Item 11)
8/4/2006

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) 9A. Amendment of Solicitation No.

2000 14th Street, NW  6th Floor Reeves Center-3rd Floor
Washington, DC  20009 Washington, DC  20009

District Department of Transportation Office of Contracting and Procurement
Office of Contracting and Procurement 2000 14th Street, NW

6. Issued By: Code 7. Administered By (If other than line 6)
3 9/192006 Recon. of 2nd Street, NE
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1. Contract Number Page of Pages
POKA-2005-B-0029-LS 1 37



Amendment No. 3 
Reconstruction of 2nd Street NE 
From Massachusetts Avenue to M Street 

Government of the District of Columbia 
Department of Transportation 
Office of Contracting and Procurement 
2000-14th Street, NW 6th Floor 
Washington, DC  20009 
 
AMENDMENT  No. 3   ISSUED       September 19, 2006          
 
Invitation No.:  POKA-2005-B-0029-LS 
Federal Aid Project No.: STP-4000 (081) 
Caption:   Reconstruction of 2nd Street N.E. from Massachusetts 

Avenue to M Street 
    
BIDDERS shall acknowledge receipt of this addendum on official Bid Form.  Failure to do 
so may result in rejection of your bid. 
 
CURRENT BID OPENING DATE:  September 20, 2006. 
 
BIDDERS are informed that the above named project is modified as follows: 
 

BID OPENING DATE 
 
The Bid Opening date has been extended to Tuesday, October 3, 2006.  The time and 
location remains unchanged. 
 

SPECIFICATIONS 
 
SP No. 31, Page 17 Section 602 – CONCRETE COPING REPAIR, (B) MATERIALS: 
DELETE THE SECOND LINE WHICH READS – “Brick – 806.01 (c) Color to match 
Sidewalk” 
 
SP No. 32, Page 18, Section 602 – REPLACE WALL IN-KIND, (D) MEASUREMENT 
AND PAYMENT, 5th Line: DELETE THE WORDS “Working drawings preparation and 
submittals”. 
 
SP No. 38, Page  33 Section 617 – TRAFFIC SIGNAL WORK 
ADD THE FOLLOWING:  
 

“District of Columbia Department of Transportation, STANDARD DRAWINGS 
2005” shall be referred to for details and information not provided in the contract plans. 

 
SP No. 38, Page 34, Section 617 – TRAFFIC SIGNAL WORK 
DELETE THE SECTION “ COORDINATION WITH POTOMAC ELECTRIC 
POWER COMPANY” in its entirety. 
 
SP No. 39, Page 35 Section 618 – ELECTRICAL WORK 
ADD THE FOLLOWING:  



Amendment No. 3 
Reconstruction of 2nd Street NE 
From Massachusetts Avenue to M Street 

PULL BOXES 
 

Pull Boxes shall conform to the requirements as shown on the Contract Drawings 
and as specified herein and 618.05. On many locations, on this project, the pull 
boxes will be installed to pick up existing service conduits from the PEPCO 
manholes. Connection of conduits to the boxes and alignment are to be adjusted in 
accordance with the existing conditions. 

 
Pull boxes shall be 2’x2’x3’ concrete type with manhole frame and cover. 
Pull boxes shall be installed flush with ground, pavement or sidewalk. The drain hole 
shall be filled with aggregate conforming to the requirements of 805.03, Grading No. 
67. 

 
BID FORMS AND PROPOSALS 

 
DELETE  SCHEDULE OF ITEMS (PAY ITEMS SCHEDULE) pages 1 through 18 and 
REPLACE with attached SCHEDULE OF ITEMS (PAY ITEM SCHEDULE) pages 1R-
18R. 
 

APPENDICES 
 
DELETE General Wage Decision DC030001 Modification Number 38 dated 5/26/06 and 
REPLACE with attached General Wage Decision DC030001 Modification Number 43 
dated 09/08/2006 (13 pages attached). 
 



Amendment No. 3 
Reconstruction of 2nd Street NE 
From Massachusetts Avenue to M Street 

POKA-2005-B-0029-LS 
Reconstruction of 2nd Street NE from Massachusetts Avenue to M Street  
 
Questions and Responses   
 
Question 1 Should this item be in the bid package? 
Line 1530 item 616 991 - DDOT Forced Account Cost Material and Labor      1      LS. 
 

Response 1 Yes. 
 

Question 2 Should this project require the 150 progress photographs as stated in the 
specifications or should it be amended by SP to a lesser amount? 
 

Response 2 The standard specifications will be applied. No change. 
 
Question 3 Is there a specification for the following items of work? 
a) Line 1010 item 618 920 Furn. & Inst. Pull Box 32 each 
b) Line 0700 item 618 537 F&I 21' tall Monolever Traffic Signal Pole 1 each. 
 

Response 3 a) Specifications for Pull Box is added. See revisions to 
Specifications. 

 
b) See Drawing No. 617.01 for details of 21’ tall Signal Pole. 
 

Question 4 There appears to be no pay item for Temporary Asphalt. Blue book states 
it is still an item (see page 277 of blue book). 
 

Response 4 New Pay item is added. See revised Pay Item Schedule. 
 
Question 5 This is a federal aid project. Shouldn't this contract have the new 
specification regarding asphalt price adjustments based on the Asphalt Binder Index. 
 

Response 5  No price adjustments will be applied since this is a short term 
contract (1 year) and the bidder should be able to assess the increase in price and 
account for it in the bid. 

 
Question 6 Specifications refer to furnishing 336S controller cabinets. Should that not 
be changed to require the 336SS cabinet? 
 

Response 6 Yes. See revised Pay Item Schedule. 
 
Question 7 Missing from the electrical items are the furnish items for LED modules 
(red, green and yellow balls and arrows and pedestrian walking men and hands. Are we 
to include them in the item for 2, 3 and 4 head traffic signal fixtures? 
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Response 7 Separate items are added for LED Modules, Arrows, Raised Hand 
and Count Down LED Module. See revised Pay Item Schedule. 
 

Question 8 There are differences between Plan Sheet No. 110 and corresponding 
schedule of Items. 
 
 Response 8 Use Schedule of Items. 
 
Question 9 Specifications Page 17, SP # 31 (B) Clarify. Brick – 806.01(c) Color to 
match sidewalk. 
 
 Response 9 The words “Brick – 806.01(c) Color to match Sidewalk” are 

deleted. 
 
Question 10 Specifications Page 18, SP # 32, Measurement and Payment: Clarify the 
clause “working drawing preparation and submittals” 
 
 Response 10 The words “working drawing preparation and submittals” are 

deleted. See revisions to specifications. 
 
Question 11 Specifications Page 34, Coordination with PEPCO. Is there a pay item for 
this work? 
 
 Response 11 This section entitled, ‘COORDINATION WITH PEPCO” is 

deleted. See revisions to specifications. 
 
Question 12 No bid items for furnishing Bases are given. 
 

Response 12  Transformer Bases are included in the item for poles, except for 
Pendant Poles. Transformer Bases for Pendant Poles are paid separately. See 
Standard Specification Section 618.28(A). See Item at Line No. 0900 for 
Transformer Bases (for Pendant Poles). 

 
Question 13 Line No. 0860 – Quantity in Pay Item (6150) does not match the plans 
(11,574). 
 
 Response 13 Pay Item Quantity is revised to 11,574. See revised Pay Item 

Schedule. 
 

QUESTIONS RAISED BY CENTRAL ARMATURE WORKS 
 

Questions and Responses (Central Armature Works, Inc -9/13/06) 
 
Question 1 a) Bid Schedule Item 1250 (618-993 / 618-431) Calls for "5 LF - Furnish 

and Install Slack Coiled Cable at Each Temp. Base". This does not 
make sense. Five linear foot of what kind of cable? The most likely 
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source of this item appears to be Contract drawing S-202-D, (Sheet 
120 of 120), Summary of Quantities, No. 30 - (Furnish and Install 
Slack Coiled Cable (50 Feet [15M] at Each Temporary Base - 5 EA).  
 

b) Should the base bid item unit be 'EA' rather than 'LF'? Should the 
coiled cable be '7c#14 AWG IMSA Signal Cable', or was something 
else in mind? 

 
Response 1 a) The unit should be EACH 
 
 b) The cable should be 7c#14 AWG 

 
 
AMENDMENT # ___ 
BID FORMS AND PROPOSAL 
 
 SCHEDULE OF ITEMS 
 

Page 14: Line No. 1250 Item 618993 ELECTRICAL WORK SPECIAL ITEM – 
LF – ITEM 618 431 FUR. & INS. SLACK COILED 
CABLE @ EACH TEMP. BASE UNITS: Revise “LF” to 
“EACH” 



 
                     District Department of Transportation     PAGE:           1R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  PARTICIPATING ROADWAY WORK-83.15% PARTICIPATING 
 
 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  0010|                         |       2000.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000108 Materials Special |               |                | 
  0020|Item - LS -  ITEM 611    |LUMP           |LUMP            | 
      |051 TREE PROTECTION AND  |               |                | 
      |REPLACEMENT              |               |                |          . 
 ------------------------------------------------------------------------------- 
      |000505 Unassigned        |               |                | 
  0030|Special Item -DAYS -     |        100.000|                | 
      |ITEM 616 115 PORTABLE    |DAYS           |                | 
      |VARIABLE MSG SIGN        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |200008 Earthwork and     |               |                | 
  0040|Excavation Special Item  |LUMP           |LUMP            | 
      |- LS -  ITEM NO. 205     |               |                | 
      |008-DEMOLITION           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  0050|                         |       8028.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204004 Borrow Embankment |               |                | 
  0060|Fill                     |        361.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  0070|Course                   |       2650.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209991 Aggregate Base    |               |                | 
  0080|Course Special Item -CY- |       1250.000|                | 
      |ITEM 209 009 FREE        |CY             |                | 
      |DRAINNING BASE COURSE    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |307010 Convert Fire      |               |                | 
  0090|Hydrant                  |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           2R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |309002 Sewer Manhole on  |               |                | 
  0100|Sewer 48 Inch and Less   |        130.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310004 Standard Double   |               |                | 
  0110|Basin                    |         21.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310006 Standard Triple   |               |                | 
  0120|Basin                    |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310008 Basin Connect PCC |               |                | 
  0130|Pipe, Class III, 15 Inch |        753.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311002 Adjust            |               |                | 
  0140|Sewer-Water-Utility      |         36.000|                | 
      |Manhole Frame            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311026 Replace Existing  |               |                | 
  0150|Basin with Double Basin  |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311028 Replace Existing  |               |                | 
  0160|Basin with Triple Basin  |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311991 Adjust,           |               |                | 
  0170|Rebuild&Replace          |          2.000|                | 
      |Manhole&Catchbasin-      |EACH           |                | 
      |Special Item -EA-  ITEM  |               |                | 
      |311 025 REMOVE EXISTING  |               |                | 
      |INLET                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313002 Abandon Basin     |               |                | 
  0180|Connecting Pipe          |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313006 Abandon Basin     |               |                | 
  0190|                         |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           3R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |314006 PCC Pipe, Class   |               |                | 
  0200|III, Gasket, 18 Inch     |        847.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314010 PCC Pipe, Class   |               |                | 
  0210|III, Gasket, 24 Inch     |        575.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402002 Superpave Base    |               |                | 
  0220|Course, 19 mm            |       5020.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402012 Sperrpave Surface |               |                | 
  0230|Course, 12.5 mm          |       1500.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403002 Tack Coat         |               |                | 
  0240|                         |       4250.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |407991 Temporary AC      |               |                | 
  0250|Special Item - TON -     |        100.000|                | 
      |TEMPORARY AC             |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |411002 Asphalt Bike Path |               |                | 
  0260|                         |        130.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505024 Replace           |               |                | 
  0270|Driveway-Alley Entrance, |        520.000|                | 
      |7 Inch                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600013 Incidental        |               |                | 
  0280|Construction Special     |         18.000|                | 
      |Item - SF -  ITEM 602    |SF             |                | 
      |015 REPLACE WALL IN KIND,|               |                | 
      |BRICK                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600013 Incidental        |               |                | 
  0290|Construction Special     |         12.000|                | 
      |Item - SF -  ITEM 602    |SF             |                | 
      |017 REPLACE WALL IN KIND,|               |                | 
      |CONCRETE                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           4R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |602002 PCC Footing       |               |                | 
  0300|(Minor)                  |        126.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602004 PCC Property Wall |               |                | 
  0310|                         |        105.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602010 Standard PCC      |               |                | 
  0320|Coping                   |          3.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602991 Minor Structures  |               |                | 
  0330|Special Item - CY -      |          1.000|                | 
      |ITEM 602 011 CONCRETE    |CY             |                | 
      |COPING REPAIR            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603004 Underdrain Pipe,  |               |                | 
  0340|6 Inch                   |       4600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606002 Pavement          |               |                | 
  0350|Profiling (Milling)      |       4250.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608004 PCC Sidewalk, 4   |               |                | 
  0360|Inch                     |         87.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608024 Brick Sidewalk on |               |                | 
  0370|PCC Base                 |       3600.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608032 Brick Sidewalk    |               |                | 
  0380|Repair on PCC Base       |         60.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609036 PCC Gutter        |               |                | 
  0390|                         |        150.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           5R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609068 Furnish and Set   |               |                | 
  0400|8"x12" Granite Straight  |       4950.000|                | 
      |Curb                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609070 Furnish and Set   |               |                | 
  0410|8"x12" Granite Circular  |        260.000|                | 
      |Curb, Radius Under 1 0   |LF             |                | 
      |Ft.                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609072 Furnish and Set   |               |                | 
  0420|8"x12" Granite Circular  |        600.000|                | 
      |Curb, Radius 10-100 Ft.  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609204 PCC               |               |                | 
  0430|Wheelchair/Bicycle Ramp  |        190.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610018 Sod with 3 Inch   |               |                | 
  0440|Topsoil                  |       1450.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611030 Remove Tree Stump |               |                | 
  0450|12 to 24 Inch Dia        |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611851 Quercus phellos   |               |                | 
  0460|(Willow Oak) 2 - 2 1/2   |          1.000|                | 
      |Inch Cal., B&B           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  0470|& Ground Cover Special   |          1.000|                | 
      |Item - EACH -  ITEM 611  |EACH           |                | 
      |003 TREE TRIMMING AND    |               |                | 
      |PRUNNING                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612002 Mobilization      |               |                | 
  0480|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |614012 Portable Precast  |               |                | 
  0490|PCC Barrier              |       3700.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           6R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616004 Construction Lane |               |                | 
  0500|Closing                  |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |616006 Remove Lane       |               |                | 
  0510|Markings                 |        780.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616008 Temporary         |               |                | 
  0520|Construction Sign        |         92.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616010 Portable Traffic  |               |                | 
  0530|Signal Bases             |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616012 Construction      |               |                | 
  0540|Warning and Detour Signs |       1150.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616020 Sequential Arrow  |               |                | 
  0550|Boards                   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616024 Type III PVC      |               |                | 
  0560|Barricade                |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616028 Traffic Drums     |               |                | 
  0570|                         |         85.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616040 Thermoplastic     |               |                | 
  0580|Pavement Marking, 4 Inch |       6460.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616044 Thermoplastic     |               |                | 
  0590|Pavement Marking, 6 Inch |       1712.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616050 Thermoplastic     |               |                | 
  0600|Pavement Marking, 12     |        403.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           7R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616052 Thermoplastic     |               |                | 
  0610|Pavement Letter          |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616054 Thermoplastic     |               |                | 
  0620|Pavement Arrow           |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616060 Painted Lane      |               |                | 
  0630|Marking, 4 Inch          |      23740.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616082 Truck Mounted     |               |                | 
  0640|Attenuator - Daily Rate  |        100.000|                | 
      |DAILY RATE               |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616090 Construction Zone |               |                | 
  0650|Attenuator  QUADGUARD    |          8.000|                | 
      |DEVICE                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616110 PORTABLE          |               |                | 
  0660|CHANGABLE MESSAGE SIGN   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616122 Steel Protection  |               |                | 
  0670|Plate  5'X10'            |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  0680|Special Item - EACH -    |          6.000|                | 
      |ITEM 616 009 REMOVE TEMP.|EACH           |                | 
      |PORTABLE CONCRETE BASE   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  0690|Special Item - EACH -    |          1.000|                | 
      |ITEM 616 011 RELOCATE    |EACH           |                | 
      |TEMP. PORTABLE CONCRETE  |               |                | 
      |BASE                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           8R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  0700|Special Item - EACH -    |          6.000|                | 
      |ITEM 618 535 FUR. & INST.|EACH           |                | 
      |20' TALL STEEL TRAFF.    |               |                | 
      |SIGNAL POLE W/ TRANS.    |               |                | 
      |BASE                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  0710|Special Item - EACH -    |          1.000|                | 
      |ITEM 618 537 FUR. & INST.|EACH           |                | 
      |21' TALL MONOLEVER TRAFF.|               |                | 
      |SIGNAL POLE.             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616994 Traffic Control   |               |                | 
  0720|Special Item - LF -      |        360.000|                | 
      |ITEM 616 051             |LF             |                | 
      |THERMOPLASTIC PAVEMENT   |               |                | 
      |MARKINGS, 24"            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617050 Furnish And       |               |                | 
  0730|Install 7 Conductor 14   |       2404.000|                | 
      |Awg Stranded Electrical  |LF             |                | 
      |T raffic Signal Cable    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617068 Furnish Red Ball  |               |                | 
  0740|Led Module               |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617070 Furnish Yellow    |               |                | 
  0750|Ball Led Module          |         14.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617072 Furnish Green     |               |                | 
  0760|Ball Led Module          |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617080 Furnish Portland  |               |                | 
  0770|Orange Raised Hand Led   |          8.000|                | 
      |Module                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617082 Furnish Lunar     |               |                | 
  0780|White Walking Person Led |          8.000|                | 
      |Module                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           9R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617088 Furnish And       |               |                | 
  0790|Install 1 Section        |          2.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Pole   |               |                | 
      |(All Lenses 12?)         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617090 Furnish And       |               |                | 
  0800|Install 3 Section        |         12.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Pole   |               |                | 
      |(All Lenses 12?)         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617114 Furnish And       |               |                | 
  0810|Install 2 Section        |          8.000|                | 
      |Conventional Pedestrian  |EACH           |                | 
      |Signal Head On A Pole    |               |                | 
      |(12?)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618016 Furnish and       |               |                | 
  0820|Install 36" x 36" x 36"  |          3.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618022 Furnish and       |               |                | 
  0830|Install 48" x 48" x 48"  |         29.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618072 Furnish and       |               |                | 
  0840|Install 1-2" Schedule 40 |       1396.000|                | 
      |Rigid PVC Conduit        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618100 Furnish and       |               |                | 
  0850|Install 1-4" Schedule 40 |        115.000|                | 
      |Rigid PVC Conduit        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618148 Furnish and       |               |                | 
  0860|Install 6-4" Schedule 40 |       1793.000|                | 
      |Rigid PVC Conduits (duc  |LF             |                | 
      |t bank)                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618150 Furnish and       |               |                | 
  0870|Install 6-4" and 1-2"    |       2106.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:          10R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618152 Furnish and       |               |                | 
  0880|Install 6-4" and 2-2"    |        423.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618160 Furnish and       |               |                | 
  0890|Install 2-4" Schedule 40 |        325.000|                | 
      |Rigid PVC Conduit (duct  |LF             |                | 
      |bank)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618190 Furnish and       |               |                | 
  0900|Install #10 Stranded     |       9078.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618220 Furnish and       |               |                | 
  0910|Install #2 Stranded Wire |       3858.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618250 Furnish and       |               |                | 
  0920|Install #0000 Stranded   |      11574.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618292 Furnish and       |               |                | 
  0930|Install #8 Stranded      |       4539.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618392 Furnish and       |               |                | 
  0940|Install 1.5" B.C. Street |         62.000|                | 
      |Light Foundation         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618400 Remove Street     |               |                | 
  0950|Light Pole Foundation    |         33.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618436 Furnish and       |               |                | 
  0960|Install 15" B.C Steel    |          6.000|                | 
      |Transformer Base         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618486 Furnish and       |               |                | 
  0970|Install #16 Cast Iron    |         44.000|                | 
      |Pole                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:          11R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618492 Remove #16 Cast   |               |                | 
  0980|Iron Street Light Pole   |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618526 Furnish and       |               |                | 
  0990|Install Twin 20          |         12.000|                | 
      |Steel/Cast Iron Pole     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618532 Remove  Twin 20   |               |                | 
  1000|Steel/Cast Iron/Aluminum |          1.000|                | 
      |Street Light Pole        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618542 Furnish and       |               |                | 
  1010|Install 28'-6" Steel     |          6.000|                | 
      |Pendant Pole with up to  |EACH           |                | 
      |8' Arm                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618566 Remove Pendant    |               |                | 
  1020|Pole 30 ft. Height or    |         28.000|                | 
      |Less                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618722 Remove Luminaire  |               |                | 
  1030|from Steel Pole          |         34.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618766 Furnish and       |               |                | 
  1040|Install 400 Watt HPS     |          6.000|                | 
      |Cutoff Luminaire         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618802 Furnish and       |               |                | 
  1050|Install 250 Watt HPS     |         68.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618860 Furnish and       |               |                | 
  1060|Install 118 Plastic      |         68.000|                | 
      |Globe                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618920 Furnish and       |               |                | 
  1070|Install Pull Box         |         32.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:          12R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1080|SPECIAL ITEM -EACH-      |          3.000|                | 
      |ITEM 618 241 FURNISH AND |EACH           |                | 
      |INSTALL 8' LONG MAST ARM |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1090|SPECIAL ITEM -EACH-      |         10.000|                | 
      |ITEM 618 251 REMOVE      |EACH           |                | 
      |EXISTING POLE (ANY TYP)  |               |                | 
      |& FOUND.                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1100|SPECIAL ITEM -EACH-      |          8.000|                | 
      |ITEM 618 275 FUR. & INST.|EACH           |                | 
      |TRAFFIC SIGNAL/STREET    |               |                | 
      |LIGHT POLE FOUND.        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1110|SPECIAL ITEM -EACH-      |          5.000|                | 
      |ITEM 618 337 FUR. & INST |EACH           |                | 
      |FLEXIBLE PLASTIC CONDUIT |               |                | 
      |(50' AT EACH TE)         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1120|SPECIAL ITEM -EACH-      |         27.000|                | 
      |ITEM 618 339 FUR. & INST.|EACH           |                | 
      |1-4" & 2-4" DIA. RIGID   |               |                | 
      |PVC CONDUITS             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1130|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 539 FUR. & INST.|EACH           |                | 
      |28' PENDANT POST STR.    |               |                | 
      |LIGHT POLE W/TRAFF.      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1140|SPECIAL ITEM -EACH-      |          2.000|                | 
      |ITEM 618 601 FUR. & INST.|EACH           |                | 
      |ASTRO-BRAC FOR 1 SECTION |               |                | 
      |TRAF. SIGNAL HEAD        |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:          13R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1150|SPECIAL ITEM -EACH-      |          2.000|                | 
      |ITEM 618 603 FUR. & INST.|EACH           |                | 
      |BACK PLATE FOR 1 SECTION |               |                | 
      |TRAF. SIGNAL HEAD        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1160|SPECIAL ITEM -EACH-      |          5.000|                | 
      |ITEM 618 607 FUR. & INST.|EACH           |                | 
      |ASTRO-BRAC FOR 3 SECTION |               |                | 
      |TRAFF. SIGNAL HEAD       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1170|SPECIAL ITEM -EACH-      |          5.000|                | 
      |ITEM 618 609 FUR. & INST.|EACH           |                | 
      |BACK PLATE FOR 3 SECTION |               |                | 
      |TRAFF. SIGNAL HEAD       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1180|SPECIAL ITEM -EACH-      |         31.000|                | 
      |ITEM 618 615 REMOVE      |EACH           |                | 
      |EXISTING SIGNAL HEAD     |               |                | 
      |(ANY TYPE)               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1190|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 621 FUR. & INST.|EACH           |                | 
      |TYPE 170 CONTROLLER      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1200|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 623 REMOVE TYPE |EACH           |                | 
      |170 CONTROLLER           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1210|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 631 FUR. & INST.|EACH           |                | 
      |TYPE 336S CONTROLLER     |               |                | 
      |CABINET FOUNDATION       |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:          14R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1220|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 633 FUR. & INST.|EACH           |                | 
      |TYPE 336S CONTROLLER     |               |                | 
      |CABINET                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1230|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 635 REMOVE TYPE |EACH           |                | 
      |336S CONTROLLER CABINET  |               |                | 
      |& FOUNDATION             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1240|SPECIAL ITEM -EACH-      |          1.000|                | 
      |ITEM 618 637 RELOCATE    |EACH           |                | 
      |TRAF. SIGNAL CONTROLLER  |               |                | 
      |CAB. TO TEMP, PORT.      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1250|SPECIAL ITEM -EACH-      |        444.000|                | 
      |ITEM 618 661 FUR. & INST.|EACH           |                | 
      |12 PAIR COMMUNICATION    |               |                | 
      |CABLE                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1260|SPECIAL ITEM -LF-  ITEM  |          5.000|                | 
      |618 349 FUR. & INST 2-2" |LF             |                | 
      |ELETRICAL PVC CONDUIT    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1270|SPECIAL ITEM -LF-  ITEM  |         32.000|                | 
      |618 353 FUR. & INST.     |LF             |                | 
      |1-2", 2-4" ELECTRICAL    |               |                | 
      |PVC CONDUIT              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1280|SPECIAL ITEM -LF-  ITEM  |        197.000|                | 
      |618 391 FUR. & INST. 1   |LF             |                | 
      |CONDUCTOR 8 AWG STD      |               |                | 
      |GROUND WIRE              |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:          15R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1290|SPECIAL ITEM -LF-  ITEM  |         78.000|                | 
      |618 425 FUR. & INST. 2   |LF             |                | 
      |CONDUCTOR 10 AWG STD     |               |                | 
      |CABLE                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1300|SPECIAL ITEM -LF-  ITEM  |        276.000|                | 
      |618 427 FUR. & INST. 3   |LF             |                | 
      |CONDUCTOR 6 AWG STD      |               |                | 
      |CABLE                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1310|SPECIAL ITEM -LF-  ITEM  |          5.000|                | 
      |618 431 FUR. & INST.     |LF             |                | 
      |SLACK COILED CABLE @     |               |                | 
      |EACH TEMP. BASE          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618999 Payment to PEPCO  |               |                | 
  1320|for Connection,          |LUMP           |LUMP            |       28500.00 
      |Disconnection,           |               |                | 
      |Inspection  CONNECTION   |               |                | 
      |AND DISCONNECTION OF     |               |                | 
      |POWER                    |               |                | 
 ------------------------------------------------------------------------------- 
      |620014 Traffic Sign      |               |                | 
  1330|Panels                   |        204.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620032 Remove Existing   |               |                | 
  1340|Ground Mounted Sign      |        110.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620036 Reset Guide Sign  |               |                | 
  1350|Panel                    |         69.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620040 Federal Aid       |               |                | 
  1360|Project Sign             |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |620993 Traffic Signing   |               |                | 
  1370|Special Item - EACH -    |         33.000|                | 
      |ITEM 620 009 STEEL DRIVE |EACH           |                | 
      |POSTS                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620993 Traffic Signing   |               |                | 
  1380|Special Item - EACH -    |          2.000|                | 
      |ITEM 620 041 DC PROJECT  |EACH           |                | 
      |SIGN                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628002 Erosion and       |               |                | 
  1390|Sediment Control         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0002  DDOT FORCE ACCOUNT 
 
 ------------------------------------------------------------------------------- 
      |108002 Progress          |               |                | 
  1400|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108004 As-Built Drawings |               |                | 
  1410|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |207002 Trench Excavation |               |                | 
  1420|and Backfill             |       2200.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207004 Trench Undercut   |               |                | 
  1430|Excavation               |         70.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207008 Borrow Trench     |               |                | 
  1440|Backfill                 |        100.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |302002 Valve Casing      |               |                | 
  1450|                         |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |303004 Remove Fire       |               |                | 
  1460|Hydrant                  |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305002 Ductile Iron Pipe,|               |                | 
  1470|4 - 8 Inch               |        120.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305018 Extra Fittingd -  |               |                | 
  1480|Contractor Furnished     |        100.000|                | 
      |                         |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |306002 Gate Butterfly    |               |                | 
  1490|Valve, 3 - 12 Inch       |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |307002 Set Fire Hydrant  |               |                | 
  1500|                         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308012 Replace Water     |               |                | 
  1510|Service Pipe             |        400.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308014 Furnish and       |               |                | 
  1520|Install Curb Stop/Curb   |         18.000|                | 
      |Stop Box                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308016 Furnish&Install   |               |                | 
  1530|Water Meter Housing,     |         18.000|                | 
      |Frame& Cover             |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |308018 Water Service     |               |                | 
  1540|Test Hole                |         90.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310991 Catch Basins      |               |                | 
  1550|Connecting Pipe Special  |        115.000|                | 
      |Item - LF -  ITEM 311    |LF             |                | 
      |035 CLEAN PCC PIPE       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2005B0029LS     PROJECT(S): STP-4000(081) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |311991 Adjust,           |               |                | 
  1560|Rebuild&Replace          |          4.000|                | 
      |Manhole&Catchbasin-      |EACH           |                | 
      |Special Item -EA-  ITEM  |               |                | 
      |311 033 CLEAN SEWER      |               |                | 
      |STRUCTURE                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |315002 Pipe Sewer TV     |               |                | 
  1570|Inspection - LS -        |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |603991 Underdrain        |               |                | 
  1580|Special Item - LF -  603 |        250.000|                | 
      |012-UNDERDRAIN CONNECT   |LF             |                | 
      |PIPE 6 INCH              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616991 Traffic Control   |               |                | 
  1590|Special Item - LS -      |LUMP           |LUMP            |        4000.00 
      |DDOT FORCED ACCOUNT COST |               |                | 
      |MATERIAL AND LABOR       |               |                | 
 ------------------------------------------------------------------------------- 
      |624002 Engineer's Field  |               |                | 
  1600|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |625002 Field Layout      |               |                | 
  1610|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
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 General Decision Number: DC030001 09/15/2006  DC1 
 
 Superseded General Decision Number: DC020001 
 
 State: District of Columbia 
 
 Construction Types: Heavy (Heavy and Sewer and Water Line) 
 and Highway 
 
 County: District of Columbia Statewide. 
 
 HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines); 
 HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
           0              06/13/2003 
           1              10/03/2003 
           2              10/31/2003 
           3              01/02/2004 
           4              03/19/2004 
           5              04/02/2004 
           6              05/14/2004 
           7              06/11/2004 
           8              06/18/2004 
           9              06/25/2004 
           10             07/02/2004 
           11             07/09/2004 
           12             07/16/2004 
           13             08/13/2004 
           14             08/20/2004 
           15             09/17/2004 
           16             09/24/2004 
           17             10/29/2004 
           18             11/12/2004 
           19             01/21/2005 
           20             04/01/2005 
           21             05/06/2005 
           22             06/03/2005 
           23             06/10/2005 
           24             06/24/2005 
           25             07/01/2005 
           26             07/08/2005 
           27             07/22/2005 
           28             08/19/2005 
           29             08/26/2005 
           30             09/16/2005 
           31             10/28/2005 
           32             11/04/2005 
           33             11/11/2005 
           34             11/25/2005 
           35             02/03/2006 
           36             03/10/2006 
           37             05/05/2006 
           38             05/26/2006 
           39             08/04/2006 
           40             08/18/2006 
           41             08/25/2006 



           42             09/01/2006 
           43             09/08/2006 
           44             09/15/2006 
 
  ASBE0024-001 03/01/2006 
 
                                   Rates          Fringes 
 
   Asbestos Worker/Heat and 
   Frost Insulator 
      Includes the application 
      of all insulating 
      materials, protective 
      coverings, coatings and 
      finishes to all types of 
      mechanical systems..........$ 25.88            12.88 
 ---------------------------------------------------------------- 
  ASBE0024-002 03/01/2006 
 
                                   Rates          Fringes 
 
   Hazardous Material Handler 
      Includes preparation, 
      wetting, stripping, 
      removal, scrapping, 
      vacuuming, bagging and 
      disposing of all 
      insulation materials, 
      whether they contain 
      asbestos or not, from 
      mechanical systems..........$ 14.22             6.35 
 ---------------------------------------------------------------- 
  ASBE0024-005 03/01/2006 
 
                                   Rates          Fringes 
 
   Fire Stop Technician 
      Includes the application 
      of materials or devices 
      within or around 
      penetrations and openings 
      in all rated wall or floor 
      assemblies, in order to 
      prevent the passage of 
      fire, smoke or other 
      gases. The application 
      includes all components 
      involved in creating the 
      rated barrier at perimeter 
      slab edges and exterior 
      cavities, the head of 
      gypsum board or concrete 
      walls, joints between 
      rated wall or floor 
      components, sealing of 
      penetrating items and 
      blank openings..............$ 20.94             6.09 



 ---------------------------------------------------------------- 
  BOIL0193-001 01/01/2006 
 
                                   Rates          Fringes 
 
   Boilermaker....................$ 32.06            16.46 
 ---------------------------------------------------------------- 
  BRDC0001-001 04/30/2006 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 25.90             6.19 
 ---------------------------------------------------------------- 
  CARP0132-001 05/01/2006 
 
                                   Rates          Fringes 
 
   Carpenter/Lather...............$ 23.37             5.75 
   Piledriver.....................$ 22.47             6.00 
 ---------------------------------------------------------------- 
  CARP0132-003 05/01/2004 
 
                                   Rates          Fringes 
 
   Diver Tender...................$ 20.85             5.50 
   Diver..........................$ 29.63             5.50 
 ---------------------------------------------------------------- 
  CARP1831-001 04/01/2003 
 
                                   Rates          Fringes 
 
   Millwright.....................$ 24.34             4.05 
 ---------------------------------------------------------------- 
  ELEC0026-001 06/05/2006 
 
                                   Rates          Fringes 
 
   Electrician....................$ 31.45       10.35+3%+a 
 
   a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s 
   Birthday, Inauguration Day, Memorial Day, Fourth of July, 
   Labor Day, Veterans Day, Thanksgiving Day, the day after 
   Thanksgiving and Christmas Day or days designated as legal 
   holidays by the Federal Government. 
 ---------------------------------------------------------------- 
  ELEC0026-008 07/01/2003 
 
                                   Rates          Fringes 
 
   Motor Repairmen 
      Removal and reinstallation 
      of electrical motors........$ 23.69        7.73+3%+a 
 
 a. PAID HOLIDAYS: 
   New Year's Day, Martin Luther King Jr.'s Birthday, 
   Inauguration Day, Memorial Day, Fourth of July,Labor Day, 
   Veterans Day,Thanksgiving Day, the day after Thanksgiving 



   and Christmas Day or days designated as legal holidays by 
   the Federal Government. 
 ---------------------------------------------------------------- 
  ELEC0070-001 01/01/2006 
 
                                   Rates          Fringes 
 
   Line Construction: 
      Groundmen...................$ 12.03      4.75+18.75% 
      Linemen, Cable Splicers, 
      Equipment Operators.........$ 25.50      4.75+18.75% 
      Truck with winch............$ 12.35      4.75+18.75% 
 ---------------------------------------------------------------- 
  ENGI0077-001 05/01/2006 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
   (HEAVY AND HIGHWAY 
   CONSTRUCTION) 
      GROUP 1.....................$ 26.69         6.42+a+b 
      GROUP 2.....................$ 26.23         6.42+a+b 
      GROUP 3.....................$ 25.52           6.42+a 
      GROUP 4.....................$ 23.49           6.42+a 
      GROUP 5.....................$ 18.95           6.42+a 
      GROUP 6.....................$ 28.06           6.42+a 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1: 35 ton cranes & above, tower & climbing cranes, 
   derricks, concrete boom pump, drill rigs (equivalent to L & 
   Double L), mole. 
 
   GROUP 2: Backhoes, cableways, cranes, cherry pickers, 
   elevating graders, hoists, paving mixers, power 
   shovels,tunnel shovels. batch plants, shields, tunnel 
   mining machines, gradalls, front end loaders, 3 1/2 cu. 
   yds. and above, power driven wheel scoops and scrapers (50 
   cu. yds. struck capacity or above), rail tamper, draglines, 
   boomcat, mucking machines, graders in tunnels, pile driving 
   engines. 
 
   GROUP 3: Front end loaders below 3 1/2 cu. yds, boom trucks, 
   hydraulic backhoes 1/2 yds. capacity or below rubber or 
   track mounted, tug boats, power driven wheel scoops & 
   scrapers, blade graders, motor graders, bulldozers, 
   trenching machines, concrete mixer, speed swing pettibone, 
   ballast regulator, concrete pump, mechanic, welder, 
   mechanic welder, shotcrete machines, Hoeram, locomotive 
   (standard, narrow gauge), tuggers. 
 
   GROUP 4: High lifts above 10 feet, boilers (skelton), asphalt 
   spreaders, bullfloat finishing machines, concrete finishing 
   machines, concrete spreaders, fine graders, air 
   compressors, welding machines, pumps, generators, well 
   points, deep wells, hydraulic pumps, elevators, freeze 
   uniits, tunnel motorman or dinky operator, roller, 



   conveyors, well drilling machines, grout pump, fireman. 
 
   GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and 
   below, space heaters, sweepers, assistant engineers, oilers. 
 
 GROUP 6: Master mechanic. 
 
   a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration 
   Day, Independence Day, Labor Day, Martin Luther King's 
   Birthday, Veterans' Day, Thanksgiving Day, Friday after 
   Thanksgiving and Christmas Day. 
 
   b. PREMIUM PAY:   Tower cranes and cranes 100-ton and over to 
   receive $1.00 per hour premium over Group One. 
 ---------------------------------------------------------------- 
  ENGI0077-002 06/01/2006 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
   (PAVING AND INCIDENTAL 
   GRADING) 
      GROUP 1.....................$ 21.50             5.25 
      GROUP 2.....................$ 19.05             5.25 
      GROUP 3.....................$ 17.80             5.25 
      GROUP 4.....................$ 16.59             5.25 
      GROUP 5.....................$ 15.35             5.25 
      GROUP 6.....................$ 21.45             5.25 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
 GROUP 1: Gradall operator, Crane. 
   GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire 
   Backhoe, Asphalt Paver, Asphalt Plant Engineer. 
   GROUP 3: Motor Grader, Track Loader, Rubber Tire Loader, 
   Track Dozer, Concrete Paver. 
 GROUP 4: Broom Truck, Asphalt Roller. 
 GROUP 5: Air Compressor, Grade Rollers. 
 GROUP 6: Mechanic. 
 ---------------------------------------------------------------- 
  ENGI0077-003 07/01/2006 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
   (SEWER, GAS AND WATER LINE 
 
    CONSTRUCTION) 
      GROUP  1....................$ 19.43           5.12+a 
      GROUP  2....................$ 19.03           5.12+a 
      GROUP  3....................$ 18.88           5.12+a 
      GROUP  4....................$ 18.80           5.12+a 
      GROUP  5....................$ 18.69           5.12+a 
      GROUP  6....................$ 18.52           5.12+a 
      GROUP  7....................$ 18.62           5.12+a 
      GROUP  8....................$ 18.52           5.12+a 
      GROUP  9....................$ 19.06           5.12+a 



      GROUP 10....................$ 18.41           5.12+a 
      GROUP 11....................$ 18.29           5.12+a 
      GROUP 12....................$ 18.20           5.12+a 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP  1: Backhoes, Cableways, Cranes, Derricks, Draglines, 
   Power Shovels, Tunnel Shovels, Tunnel Mucking Machines (1 
   cubic yard capacity or above). 
 
 GROUP  2: Backhoes, Boom Cats, Cableways, Cranes, Derricks, 
   Draglines, Elevating Graders, Hoists, Paving  Mixers, Pile 
   Driving Engines, Power and Tunnel Shovels, Tunnel Mucking 
   Machines, Batch Plant, Concrete Pumps. 
 
   GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard 
   capacity. 
 
 GROUP 4. Trenching machines above 83 inches. 
 
   GROUP 5: Trenching machines (up to & including 83"), Boilers 
   (Skelton), Well Drilling Machines. 
 
 GROUP  6: Air Compressors (Tunnel). 
 
   GROUP  7: Front-end Loaders (Hi-Lift) and Bulldozers on Sewer 
   and Water Line Work. 
 
   GROUP  8: Concrete Mixers, Power Driven Wheel Scoops and 
   Scrapers,Blade graders, Motor Graders, Tunnel Mechanics, 
   Tunnel Motormen. 
 
 GROUP  9: Mechanics. 
 
 GROUP 10: Bulldozers, Hydraulic Tamper and Hoe Pack Operators. 
 
 GROUP 11: Rollers. 
 
   GROUP 12: Air Compressors, Pumps, Welding Machines, Well 
   Points. 
 
   a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's 
   Birthday, Decoration Day, Independence Day, Labor Day, 
   Veterans Day, Thanksgiving Day, Christmas Day and Martin 
   Luther King's Birthday. 
 ---------------------------------------------------------------- 
  IRON0005-001 06/01/2005 
 
                                   Rates          Fringes 
 
   Ironworkers: 
      Structural, Ornamental and 
      Chain Link Fence............$ 24.53           10.795 
 ---------------------------------------------------------------- 
  IRON0201-001 05/01/2005 
 
                                   Rates          Fringes 



 
   Ironworkers: 
      Reinforcing.................$ 24.45             9.73 
 ---------------------------------------------------------------- 
  LABO0074-002 06/01/2006 
 
                                   Rates          Fringes 
 
   Laborers: (HAZARDOUS WASTE 
   REMOVAL, (EXCEPT ON 
   MECHANICAL SYSTEMS): 
   Preparation for, removing & 
   encapsulation of hazardous 
   materials from non-mechanical 
   systems) 
      Skilled Asbestos Abatement 
      Laborers....................$ 15.99             3.84 
      Skilled Toxic and 
      Hazardous Waste Removal 
      Laborers....................$ 18.61             3.84 
 ---------------------------------------------------------------- 
  LABO0456-002 06/01/2004 
 
                                   Rates          Fringes 
 
   Laborers: (PAVING & 
   INCIDENTAL GRADING) 
      Asphalt Raker, Concrete 
      Saw Operator................$ 15.66             4.00 
      Asphalt Shoveler............$ 15.17             4.00 
      Asphalt Tammer, Concrete 
      Shoveler....................$ 15.39             4.00 
      Jack Hammer.................$ 15.57             4.00 
      Laborer.....................$ 15.06             4.00 
      Sand Setter, Form Setter....$ 16.24             4.00 
 ---------------------------------------------------------------- 
  LABO0456-003 06/01/2006 
 
                                   Rates          Fringes 
 
   Laborers: (TUNNEL, RAISE & 
   SHAFT (FREE AIR) 
 
   (FOR HEAVY AND SEWER & WATER 
   LINES CONSTRUCTION) 
      GROUP 1.....................$ 19.82             3.84 
      GROUP 2.....................$ 20.39             3.84 
      GROUP 3.....................$ 21.85             3.84 
      GROUP 4.....................$ 22.47             3.84 
 
 LABORERS CLASSIFICATIONS 
 
 GROUP 1: Brakeman, Bull Gang, Dumper, Trackman, Concrete Man. 
 
   GROUP 2:  Chuck Tender, Powdermen in Prime House, Form 
   Setters and Movers, Nippers, Cableman, Houseman, Groutman, 
   Bell or Signalman, Top or Bottom Vibrator Operator. 



 
   GROUP 3:  Miners, Re-Bar Underground, Concrete or Gunnite 
   Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood 
   Steel Including Liner Plate or any Other Support, Material, 
   Motorman, Caulkers, Diamond Drill Operators, Riggers, 
   Cement Finishers - Underground, Welders and Burners, Shield 
   Driver, Air Trac Operator, Shotcrete Nozzleman and Potman. 
 
 GROUP 4:  Mucking Machine Operator (Air). 
 ---------------------------------------------------------------- 
  LABO0456-004 06/01/2006 
 
                                   Rates          Fringes 
 
   Laborers: (HEAVY AND HIGHWAY 
   AND SEWER & WATER LINES 
   CONSTRUCTION) 
      GROUP 1.....................$ 19.18             3.84 
      GROUP 2.....................$ 19.46             3.84 
      GROUP 3.....................$ 19.61             3.84 
      GROUP 4.....................$ 19.75             3.84 
      GROUP 5.....................$ 20.15             3.84 
      GROUP 6.....................$ 20.64             3.84 
      GROUP 7.....................$ 21.11             3.84 
      GROUP 8.....................$ 21.77             3.84 
 
 LABORERS CLASSIFICATIONS 
 
   GROUP 1:  Carloaders, choker setter, concrete crewman,crushed 
   feeder, demolition laborers, including salvaging all 
   material, loading, cleaning up, wrecking, dumpmen, flagmen, 
   fence erector and installer, including installation and 
   erection of fence, guard rails, median rails, reference 
   posts, guide posts and right-of-way markers, form 
   strippers, general laborers, railroad track laborers, 
   riprap man, scale man, stake jumper, structure mover, 
   includes foundation, separation, preparation, cribbing, 
   shoring, jacking and unloading of structures, water 
   nozzleman, timber bucker and faller, truck loader, water 
   boys, tool room men. 
 
   GROUP 2:  Combined air and water nozzleman, cement handler, 
   dope pot fireman (nonmechanical), form cleaning machine, 
   mechanical railroad equipment (includes spiker, puller, tie 
   cleaner, tamper, pipe wrapper,power driven wheelbarrows, 
   operators of hand derricks, towmasters, scootcretes, 
   buggymobiles and similar equipment), tamper or rammer 
   operator, trestle scaffold builders over one tier high, 
   power tool operator (gas, electric or pneumatic), sandblast 
   or gunnite tailhose man, scaffold erector, (steel or wood), 
   vibrator operator up to 4 feet) asphalt cutter, mortar men, 
   shorer and lagger, creosote material handler, corrosive 
   enamel or equl, paver breaker and jackhammer operators. 
 
   GROUP 3:  Multi-section pipe layer, non-metallic clay and 
   concrete pipe layer (including caulker, collarman, jointer, 
   rigger and jacker, thermit welder and corrugated metal 



   culvert pipe layer. 
 
   GROUP 4:  Asphalt block pneumatic cutter, asphalt roller, 
   walker chainsaw operator with attachment, concrete saw 
   (walking), high scalers, jackhammer operator (using over 6 
   feet of steel), vibrator operator (6 feet and over), well 
   point installer, air trac operator. 
 
   GROUP 5:  Asphalt screeder, big drills, cut of the hole 
   drills, (1 1/2" piston or larger), 
   down the hole drills (3 1/2"  piston or larger),gunnite or 
   sandblaster nozzleman, asphalt raker, asphalt tamper, form 
   setter, demolition torch operator, shotcrete nozzlemen and 
   potman. 
 
 GROUP 6:  Powderman, master form setters. 
 
   GROUP 7:  Brick paver (asphalt block paver, asphalt block 
   sawman, asphalt block grinder; hastings block or similar 
   type) 
 
 GROUP 8:  Licensed powdermen. 
 ---------------------------------------------------------------- 
  LABO0456-005 06/01/2006 
 
                                   Rates          Fringes 
 
   Laborers: (TUNNEL, RAISE AND 
   SHAFT (Compressed Air) for 
   HEAVY CONSTRUCTION ONLY 
 
   Gauge Pressure  Work Period 
 
       (Pounds) 
   (Hours)) 
      1-14            7...........$ 24.16             3.84 
      14-18          6............$ 28.43             3.84 
 
   FOOTNOTE: On any requirement for air pressure in excess of 18 
   PSI, work periods and rates should be negotiated at a 
   pre-bid conference. 
 ---------------------------------------------------------------- 
  LABO0456-006 06/01/2006 
 
                                   Rates          Fringes 
 
   Laborers: (BRICK MASONRY WORK) 
      Mason Tenders...............$ 13.91             3.84 
      Scaffold Builders, 
      Mortarmen and Small 
      Equipment Operators.........$ 14.65             3.84 
 ---------------------------------------------------------------- 
  MARB0002-003 05/01/2006 
 
                                   Rates          Fringes 
 
   Marble & Stone Mason 



      Includes Pointing, 
      Caulking and Cleaning of 
      All Types of Masonry, 
      Brick, Stone and Cement 
      Structures..................$ 29.87            11.15 
 ---------------------------------------------------------------- 
  MARB0003-001 05/01/2006 
 
                                   Rates          Fringes 
 
   Mosaic & Terrazzo Worker, 
   Tile Layer 
      Marble Mason and Tile Layer.$ 24.32             8.78 
      Terrazzo Worker.............$ 25.07             8.78 
 ---------------------------------------------------------------- 
  MARB0003-004 05/01/2006 
 
                                   Rates          Fringes 
 
   Marble, Tile & Terrazzo 
   Finisher.......................$ 19.59             7.90 
 ---------------------------------------------------------------- 
  PAIN0051-001 06/01/2006 
 
                                   Rates          Fringes 
 
   Painters: 
      All Industrial Work.........$ 23.48             7.31 
      Bridges, Heavy Highway, 
      Lead Abatement and 
      Flame/Thermal Spray.........$ 26.37             7.31 
      Commercial and Mold 
      Remediation, Painters, 
      Wallcovers and Drywall 
      Finishers...................$ 22.06             7.31 
      Metal Polishing and 
      Refinishing.................$ 23.06             7.31 
 ---------------------------------------------------------------- 
  PLAS0891-001 05/01/2006 
 
                                   Rates          Fringes 
 
   Cement Masons: 
      HEAVY CONSTRUCTION ONLY.....$ 25.45             5.46 
 ---------------------------------------------------------------- 
  PLAS0891-002 06/01/2004 
 
                                   Rates          Fringes 
 
   Cement Masons: (PAVING & 
   INCIDENTAL GRADING) 
      Cement Masons...............$ 16.25             4.10 
      Concrete Saw Operators......$ 16.25             4.10 
      Form Setters................$ 16.25             4.10 
 ---------------------------------------------------------------- 
  PLUM0005-001 08/01/2006 
 



                                   Rates          Fringes 
 
   Plumber........................$ 31.52          12.59+a 
 
   a.  PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving 
   Day and the day after Thanksgiving, Christmas Day,  New 
   Year's Day, Martin Luther King's Birthday, Memorial Day and 
   the Fourth of July. 
 ---------------------------------------------------------------- 
 * PLUM0602-005 08/01/2006 
 
                                   Rates          Fringes 
 
   Steamfitter, Refrigeration & 
   Air Conditioning Mechanic......$ 31.27          12.82+a 
 
   a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
   Birthday, Memorial Day, Independence Day, Labor Day, 
   Veterans Day, Thanksgiving Day and the day after 
   Thanksgiving and Christmas Day. 
 ---------------------------------------------------------------- 
  SHEE0100-001 07/01/2006 
 
                                   Rates          Fringes 
 
   Sheet Metal Worker.............$ 30.39            11.05 
 ---------------------------------------------------------------- 
  TEAM0639-001 03/07/2004 
 
                                   Rates          Fringes 
 
   Truck drivers: (HEAVY & 
   HIGHWAY CONSTRUCTION) 
      Tandem & Triaxle (3 or 
      more axles, including 
      steering axle)..............$ 16.00           5.82+a 
      Tractor-trailer, Low Boy....$ 20.00           5.82+a 
 
   a. VACATION: Employees will receive one (1) week's paid 
   vacation after one (1) year of service. 
 ---------------------------------------------------------------- 
  TEAM0639-002 06/01/2005 
 
                                   Rates          Fringes 
 
   Truck drivers: (HEAVY & 
   HIGHWAY CONSTRUCTION) 
      Concrete Mixer Drivers......$ 17.40         5.82+a+b 
 
   a. PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. 
   Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, 
   Christmas Day, or any day celebrated publicly in the 
   District of Columbia as one of the above holidays. 
 
   b. PAID VACATIONS: Employees with one (1) year of service 
   shall be entitled to a vacation of one (1) week; five (3) 
   years of service are entitled to two (2) weeks; fifteen(10) 



   years of service are entitled to three 3 weeks; twenty (20) 
   years of service are entitled to four (4) weeks. 
 ---------------------------------------------------------------- 
  TEAM0639-005 09/01/2006 
 
                                   Rates          Fringes 
 
   Truck drivers: (PAVING & 
   INCIDENTAL GRADING) 
      All paving projects where 
      the grading is incidental 
      to the paving...............$ 14.05             3.69 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 



 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
 


